

**DELIVERY ORDER**

**FINAL**

1. CONTRACT NO. N00178-08-D-5312		2. DELIVERY ORDER NO. EFE1		3. EFFECTIVE DATE 09/30/2008		4. PURCHASE REQUEST NO. N62473-08-NR-55432		Rating Unrated		
5. ISSUED BY NAVFAC SOUTHWEST 1220 Pacific Highway, Building 127 San Diego CA 92132 grady.baxter@navy.mil 619-532-3698				CODE N62473		6. ADMINISTERED BY DCMA TWIN CITIES B.H. WHIPPLE FEDERAL BUILDING, ROOM 1150, 1 FEDERAL DRIVE FT. SNELLING MN 55111				
7. CONTRACTOR AAMCORE Inc. 6581 Saddle Mountain Way Deer Park WA 99006				CODE 4VZY6		FACILITY		8. DELIVERY DATE See Section F		
								9. CLOSING DATE/TIME  (hours local time -- Block 5 issuing office)		
								SET ASIDE TYPE		
								10. MAIL INVOICES TO See Section G		
11. SHIP TO  See Section D						12. PAYMENT WILL BE MADE BY DFAS Columbus Center, West Entitlement P.O. Box 182381 Columbus OH 43218-2381				
						CODE HQ0339				
13. TYPE OF ORDER	D	X	This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of above-numbered contract.							
ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.										
AAMCORE Inc.					Thomas A Swindell CEO					
NAME OF CONTRACTOR			SIGNATURE		TYPED NAME AND TITLE			DATE SIGNED		
14. ACCOUNTING AND APPROPRIATION DATA See Section G										
15. ITEM NO.		16. SCHEDULE OF SUPPLIES/SERVICES			17. QUANTITY ORDERED/ACCEPTED*	18. UNIT	19. UNIT PRICE	20. AMOUNT		
See the Following Pages										
*If quantity accepted by the Government is same as quantity ordered, indicate by X. If different, enter actual quantity accepted below quantity ordered and encircle.				21. UNITED STATES OF AMERICA  By: Grady D Baxter				09/30/2008 CONTRACTING/ORDERING OFFICER		22. TOTAL \$71,546.44
SECTION	DESCRIPTION				SECTION	DESCRIPTION				
B	SUPPLIES OR SERVICES AND PRICES/COSTS				H	SPECIAL CONTRACT REQUIREMENTS				
C	DESCRIPTION/SPECS/WORK STATEMENT				I	CONTRACT CLAUSES				
D	PACKAGING AND MARKING				J	LIST OF ATTACHMENTS				
E	INSPECTION AND ACCEPTANCE									
F	DELIVERIES OR PERFORMANCE									
G	CONTRACT ADMINISTRATION DATA									

CONTRACT NO. N00178-08-D-5312	DELIVERY ORDER NO. EFE1	PAGE 1 of 19
----------------------------------	----------------------------	-----------------

**SECTION B SUPPLIES OR SERVICES AND PRICES**

CLIN - SUPPLIES OR SERVICES

For FFP Items:

Item	Supplies/Services Qty	Unit	Unit Price	Total Price
2000				\$71,546.44
2000AA	NAVFAC SW Personal Property Inventory and Reconciliation (TBD)	1.0 Lot	\$56,361.94	\$56,361.94
2000AB	OPTION 1: Barcode Non-Vehicle Assets with NAVFAC SW Sticker (TBD) Option	1.0 Lot	\$0.00	\$0.00
2000AC	OPTION 2: Barcode Vehicle Assets with NAVFAC SW Sticker (TBD) Option	1.0 Lot	\$0.00	\$0.00
2000AD	Travel and Other Direct Costs (TBD)	1.0 Lot	\$15,184.50	\$15,184.50

CONTRACT NO. N00178-08-D-5312	DELIVERY ORDER NO. EFE1	PAGE 2 of 19
----------------------------------	----------------------------	-----------------

## **SECTION C DESCRIPTIONS AND SPECIFICATIONS**

**Statement of Work  
for  
Personal Property Inventory and Reconciliation**

**NAVFAC SW  
San Diego, California**

**ACQR: 785833**

**Solicitation N00024-08-D-3349**

### **1.0 PURPOSE**

The intent of this project is to procure commercial services, supplies and equipment necessary to conduct a Personal Property Inventory and Reconciliation. This will involve conducting a physical inventory to include creating personal property inventory reports for unrecorded assets and reconciling existing personal property inventories. The work will be performed at multiple sites and locations.

### **2.0 BACKGROUND**

1. The Naval Engineering Facilities Engineering Command Southwest (NAVFAC SW) is located at 1220 Pacific Coast Highway, Bldg. 127, San Diego Ca. 92132. The mission of the NAVFAC SW is to provide the support required to enable our war fighters to succeed in their national defense mission. We are responsible for leadership in facilities acquisition, installation engineering/support, and Seabees/contingency engineering required by the Navy and Marine Corps team. With a commitment to delivering products and services interdependently, we offer customers a single focal point for a range of cost-effective choices to achieve their desired outcomes. The focus of this project is to reconcile and verify the inventory records of NAVFAC SW controlled Accountable Personal Property located at various sites within NAVFAC SW Area of Responsibility (AOR).

2. Accountable Personal Property is defined as equipment software, tools and furnishings with an original unit cost of \$5,000.00 or more; or an item with an acquisition value of less than \$5,000.00 that has been determined to be classified, sensitive, hazardous or pilferable in accordance with the Agency's policy. Accountable personal property is subdivided and managed in two categories:

a. "Capital assets" are defined as items with a unit acquisition cost greater than, or equal to, the established capital acquisition threshold for the fiscal year in which the item was purchased.

b. "Non-capital assets" are defined as items with a unit acquisition cost less than the established capital acquisition threshold for the fiscal year in which the item was purchased.

3. A current inventory report for each site will be provided by the Contracting Officer's Representative (COR) or the site's Point of Contact (POC) after award and immediately prior to the start of contract

CONTRACT NO. N00178-08-D-5312	DELIVERY ORDER NO. EFE1	PAGE 3 of 19
----------------------------------	----------------------------	-----------------

performance at each site.

4. Accountable Personal Property at the included sites is recorded in the Defense Department's standard system for Property, Plant, and Equipment (PP&E) management, the Defense Property Accountability System (DPAS) and in Navy Working Capital Personal Property Management System (PPMS) and iNFADS for Class II property. Navy personal property accountability practices are established and managed under the policies listed below:

NAVFAC Instruction 7320.3C, Management of Property

### **3.0 SCOPE**

The Contractor shall provide all necessary labor, supervision, equipment, materials and supplies required to accomplish the tasks listed below in the Statement of Work Section 11.0 at the sites described in Section 7.0 **within 120 days** after receipt of a notice to proceed.

### **4.0 PERFORMANCE PERIOD**

The Contractor shall complete performance within 120 calendar days from the date specified on the Notice to Proceed.

### **5.0 HOURS OF OPERATION**

Work is generally performed during the Government's regular business hours, which are Monday through Friday between the hours of 0730 and 1600, except federal holidays. The Contractor is not required to provide services on federal holidays. The federal holidays are Columbus Day, Veteran's Day, Thanksgiving Day, Christmas Day, New Year's Day, Martin Luther King, Jr. Day, Presidents Day, Memorial Day, Independence Day and Labor Day.

### **6.0 PLACE OF PERFORMANCE**

Place of performance is at the Naval Facilities Engineering Command, 1220 Pacific Highway, San Diego, California and geographic locations within the Naval Facilities (NAVFAC) Southwest area of operations.

### **7.0 TRAVEL**

Travel outside the local area will be required.

<b>TRAVEL PLAN</b>
Coastal Integrated Product Team (IPT)
San Clemente Island
Public Works Department (PWD) Monterey
San Nicolas Island
Public Works Department (PWD) Ventura
Desert Integrated Product Team (IPT)
Public Works Department (PWD) El Centro
Public Works Department (PWD) LA / Seal Beach
Fallbrook
Corona
Public Works Department (PWD) China Lake
Public Works Department (PWD) Fallon
Public Works Department (PWD) Lemoore

## **8.0 SECURITY CLEARANCE**

Unless otherwise determined by NAVFAC Southwest, work under this task order is unclassified. However, Trustworthiness Security is required as determined by NAVFAC Southwest. The Contractor shall comply with all applicable DOD security regulations and procedures during the performance of this task order. Contractor shall not disclose and must safeguard procurement sensitive information, computer systems and data, privacy act data, and Government personnel work products, which are obtained or generated in the performance of this task order.

## **9.0 CONTRACTOR FURNISHED PROPERTY**

Except as provided in the Section 10.0 "Government Furnished Property", the Contractor shall furnish the necessary personnel, material, equipment, services, and facilities to perform the Statement of Work included herein.

## **10.0 GOVERNMENT FURNISHED PROPERTY**

On a limited basis and only for direct support necessary for the Contractor to perform the specific requirements as stated in this task order, the Government may provide the Contractor with a temporary work space, miscellaneous equipment, and incidental consumable operating supplies.

## **11.0 STATEMENT OF WORK**

The Contractor shall provide all necessary labor, supervision, equipment, materials and supplies required to accomplish the tasks listed below at the sites identified in Section 7.0 **within 120** days after receipt of a notice to proceed.

1. Review and become familiar with NAVFAC Instruction 7320.3C, Management of Property policies, processes and procedures.
2. Within 10 days of award, the Contractor shall conduct an orientation briefing for the Government. The Government does not want an elaborate orientation briefing nor does it expect the Contractor to

CONTRACT NO. N00178-08-D-5312	DELIVERY ORDER NO. EFE1	PAGE 5 of 19
----------------------------------	----------------------------	-----------------

expend significant resources in preparation for this briefing. The intent of the briefing is to initiate the communication process between the Government and Contractor by introducing key task participants and explaining their roles, reviewing communication ground rules and assuring a common understanding of subtask requirements and objectives.

3. Provide a schedule for approval by the Contracting Officer to determine that all requirements have been addressed and that sufficient time has been allocated to each task. The work schedule must show a consistent work effort to complete all requirements within the required delivery period.

4. Accomplish a physical inventory of all capital personal property PP&E assets to include assets under a capital lease as defined in the FMR Volume 4, Chapter 6. Determine if existing PP&E records reflect all capital PP&E through observation and by using the furnished Navy documents and reports. Obtain and record all mandatory data elements as reflected in the provided inventory listings for unrecorded assets. Conduct a wall to wall inventory of 100% of accountable PP&E at NAVFAC SW and provide all required data elements as identified in the inventory listings, and:

a. Verify the bar code, description, location, and other identifying information against the inventory listings. If an asset is located with a bar code that is not in the inventory listing, add it to the "New Asset" listing.

b. On the "New Asset" listing, record any non-NMCI bar coded IT assets such as servers, printers, scanners, monitors and palm organizers. Record the following types of bar coded communications equipment: base telephones, mobile telephones, pagers, facsimile transceivers (fax machines), two-way radios and hand-held wireless e-mail devices (Blackberries).

c. Update locations where incorrect.

d. Identify any unrecorded assets and write up all essential data elements. Unrecorded assets shall be reflected on the final report. Request site POC to provide Property Receipt Record or DD 1155 (Order for Supplies and Services) or DD 1149 (Requisition and Invoice/Shipping Document) for the unrecorded asset. If the site POC is unable to provide a Property Receipt Record or DD 1155 or DD 1149, complete Similar Assets/Estimated FMV Worksheet with instructions. See Attachment 2. Compare the new item to an existing item in the inventory and document things such as make, model and estimated cost of existing item.

e. For missing/not found assets, request Site POC to provide DD-1138 or DD-1149 or "Internal Transfer or Turn-In" Form. If Site POC is unable to provide required forms, make notation on inventory listing.

f. Ensure that a Hand Receipt Holder (HRH) (also known as Custodian) is identified on all assets. Ensure that a Sub Hand Receipt Holder (SHRH) is identified if the asset is assigned to a particular individual.

5. Upon completion at each site, the Contractor shall provide updated data files to:

a. Reconcile records for each Accountable personal property item recorded in DPAS and PPMS and iNFADS.

CONTRACT NO. N00178-08-D-5312	DELIVERY ORDER NO. EFE1	PAGE 6 of 19
----------------------------------	----------------------------	-----------------

- b. Furnish an electronic file for update of the site's PP&E records noting any corrected locations.
  - c. Provide an electronic listing of all unrecorded assets with all essential data elements as identified in the inventory listings..
6. The Contractor shall submit a final report for each site that will:
- a. Identify all assets inventoried
  - b. Identify all assets not found during the inventory
  - c. Identify any required adjustments to the PP&E records (e.g. changes in acquisition amount, receipt date, description, etc.) for update of the DPAS records.
  - d. Identify all incorrect data recorded in DPAS and PPMS.

**NAVFAC SW Number of Items to be Inventoried**

	CNR SW	NAVFAC SW	
		DIV SW	PWC
Coastal IPT			
San Diego Metro	16	68	
Class 2		28	2,693
Class 3			2,782
Class 4			150
Class 5			3,100
San Clemente Island			
Class 2		44	82
Class 3			11
Class 4			1
Class 5			6
PWD Monterey	126		
San Nicolas Island			
Class 2	379		
PWD Ventura	294		
Desert IPT			
PWD China Lake	408		
Class 2			375
PWD El Centro	6		
PWD Fallon	82		
PWD LA/Seal Beach			
Seal Beach	692		
Fallbrook	264		
Corona	41		
PWD Lemoore	388		

CONTRACT NO. N00178-08-D-5312	DELIVERY ORDER NO. EFE1	PAGE 7 of 19
----------------------------------	----------------------------	-----------------

Total	2696	140	9,200
-------	------	-----	-------

## 12.0 SITE CONDITIONS

1. All sites are controlled facilities. The Contractor's staff shall be subject to each site's unique security screening, inspection and search procedures to gain access to NAVFAC SW facilities and records. Contractor personnel must be the subjects of favorably adjudicated National Agency Checks with Local and Credit Checks (NACLCS). This requirement applies to the prime Contractor and any subContractors the prime Contractor may employ during the course of this contract. No Contractor personnel performing sensitive duties will be allowed to begin work on this effort until his or her trustworthiness has been favorably adjudicated. Contractor personnel will abide by all local security policies and procedures as provided by local security officials.
2. NAVFAC SW retains the right to request removal of Contractor personnel, regardless of prior clearance or adjudication status, whose actions, while assigned to this contract, clearly conflict with the interests of the Government. The reason for removal shall be fully documented in writing by the Contracting Officer. When and if such removal occurs, the Contractor shall within five working days assign qualified personnel to any vacancy(s) thus created.
3. Because of the sensitivity of the work, the Contractor shall notify the COR within 24 hours when, for reasons of personnel resignations, reassignments, terminations, or completion of portions of the contract, named Contractor personnel no longer require access to Government facilities.
4. Work shall be accomplished during normal duty hours, which are generally between 7:00 and 16:00 p.m. Monday through Friday except Federal Holidays. The Contractor shall take all precautions available to minimize disruptions to ongoing NAVFAC SW missions and functions during performance under this contract.
5. The Contractor shall be afforded use of common power, water and toilet facilities, unless the COR provides advance notification that these utilities are unavailable due to mission or security issues. In those cases the Contractor shall be required to provide those facilities for his/her staff.
6. The Contractor shall coordinate all site visits with the Contracting Officer (CO), COR and site POC no less than five (5) working days before commencing work at the respective activity.
7. The Contractor is responsible for arranging transportation, lodging and meals to the work locations. Travel costs shall be identified separately in the proposal; however all costs shall be included in the fixed price.

## 13.0 QUALITY ASSURANCE

The Contractor shall demonstrate their inventory system, produce an electronic file, and report format structure for the approval of the COR before initiating the verification and inventory process at each activity.

## 14.0 INSPECTION AND ACCEPTANCE TERM ACCEPTANCE

Upon completion of work at an activity, the COR/activity POC shall verify that the work is complete by

CONTRACT NO. N00178-08-D-5312	DELIVERY ORDER NO. EFE1	PAGE 8 of 19
----------------------------------	----------------------------	-----------------

selecting five percent of the recorded assets and physically verifying that 100% of the information on those records is complete and accurate.

## **15.0 DELIVERABLES/DELIVERABLE SCHEDULE**

In fulfillment of this effort, the Contractor shall provide the following deliverables. All deliverables shall be submitted to the designated points of contact, unless otherwise agreed upon.

Unless otherwise specified, the Government will have a maximum of ten (10) working days from the day the draft deliverable is received to review the document, provide comments back to the Contractor, and approve or disapprove the deliverable(s). The Contractor will also have a maximum of ten (10) working days from the day comments are received to incorporate all changes and submit the final deliverable to the Government. All days identified below are intended to be workdays unless otherwise specified.

Deliverables shall follow the Contractor's format. Contractor shall provide one copy of the final deliverables on Microsoft Excel compatible electronic media on CD ROM in a required software format specified by the designated point of contact.

### **15.1 ORIENTATION BRIEFING**

The Contractor shall conduct an orientation briefing for the Government. The intent of the briefing is to initiate the communication process between the Government and Contractor by introducing key task participants and explaining roles, reviewing communication ground rules and assuring a common understanding of subtask requirements and objectives.

### **15.2 SCHEDULE**

The Contractor shall provide a schedule for approval by the Contracting Officer to determine that all requirements have been addressed and that sufficient time has been allocated to each task. The work schedule must show a consistent work effort to complete all requirements within the required delivery period.

### **15.3 SITE COMPLETION REPORT**

Upon completion of the physical inventory at each site, the Contractor shall provide a Site Completion Report on electronic media to include:

- . Reconcile records for each Accountable personal property item
- . Note any corrected locations
- . Note all unrecorded assets with all essential data elements

Provide hard copies of any DD 1155 (Order for Supplies and Services), DD 1149 (Requisition and Invoice/Shipping Document) or Similar Assets/Estimated FMV Worksheets for unrecorded assets. Provide hard copies of any DD 1138 or DD 1149 or "Internal Transfer or Turn-In" form for missing/not found assets.

CONTRACT NO. N00178-08-D-5312	DELIVERY ORDER NO. EFE1	PAGE 9 of 19
----------------------------------	----------------------------	-----------------

## 15.4 FINAL REPORT

The Contractor shall provide a final report for each site, to the designated point of contact, at the conclusion of this contract. The report will identify all assets inventoried, identify all assets not found during the inventory, identify and required adjustments to the PP&E records (e.g. changes in acquisition amount, receipt date, description, etc.) for update of the DPAS records and identify all incorrect data recorded in DPAS and PPMS.

## 15.5 DELIVERABLE TABLE

Milestone/Deliverable	Responsibility	Date
Orientation Briefing	Government/Contractor	10 working days after award
Schedule	Government/Contractor	10 working days after award
Site Completion Report	Contractor	05 working days after inventory completed at site
Final Report	Contractor	15 days after contract completion

## 15.6 INSPECTION AND ACCEPTANCE CRITERIA

Final inspection and acceptance of all work performed, reports and other deliverables will be performed at the place of delivery by the designated point of contact/COR. Certification by the Government of satisfactory services provided is contingent upon the Contractor performing in accordance with the terms and conditions of the contract.

## 15.7 GENERAL ACCEPTANCE CRITERIA

General quality measures, as set forth below, will be applied to each work product received from the Contractor under this statement of work.

- Format - Work Products shall be submitted in hard copy (where applicable) and in media mutually agreed upon prior to submission. Hard copy formats shall follow any specified Directives or Manuals.
- Timeliness - Work Products shall be submitted on or before the due date specified in this statement of work or submitted in accordance with a later scheduled date determined by the Government.

## 16.0 NON PERSONAL SERVICE STATEMENT

Contractor employees performing services under this order will be controlled, directed, and supervised at all times by management personnel of the Contractor. Contractor management will ensure that employees properly comply with the performance work standards outlined in the statement of work. Contractor employees will perform their duties independent of, and without the supervision of, any Government official or other Defense Contractor. The tasks, duties, and responsibilities set forth in the task order may not be interpreted or implemented in any manner that results in any Contractor employee creating or modifying Federal policy, obligating the appropriated funds of the United States Government, overseeing the work of Federal employees, providing direct personal services to any Federal employee, or otherwise violating the prohibitions set forth in Parts 7.5 and 37.1 of the Federal Acquisition Regulation (FAR). The Government will control access to the facility and will perform the inspection and acceptance of the completed work.

CONTRACT NO. N00178-08-D-5312	DELIVERY ORDER NO. EFE1	PAGE 10 of 19
----------------------------------	----------------------------	------------------

## 17.0 INVOICING INSTRUCTIONS

An original invoice and any necessary supporting documentation (such as the required certificate of performance) shall be sent by the Contractor to the following address for certification:

Acquisition Point of Contact:

Grady (Dennis) Baxter

NavFac Southwest Engineering Command

Specialty Contracts Core

1220 Pacific Highway, Bldg 127

San Diego, California 92132-5190

[grady.baxter@navy.mil](mailto:grady.baxter@navy.mil)

619-532-3698

Technical Point of Contact:

Lynda Wickham

1220 Pacific Highway, Bldg 127

San Diego, California 92132-5190

619-532-1313

[Lynda.wickham@navy.mil](mailto:Lynda.wickham@navy.mil)

## 18.0 THE FOLLOWING CLAUSE APPLIES TO THIS TASK ORDER TRUSTWORTHINESS SECURITY - NAVY CONTRACT/TASK ORDERS

Purpose: Reference is hereby made to Navy awarded contracts requiring Contractor access to Navy information systems, sensitive unclassified information or areas critical to the operations of the command. Although these contracts are not classified and therefore Contractor employees are not required to have obtained a National Agency Check (NAC) trustworthiness determination, the Department of the Navy (DON) has determined that all DON information systems are sensitive regardless of whether the information is classified or unclassified. Contractors whose work involves access to sensitive unclassified information warrants a judgment of an employee's trustworthiness. Therefore, all personnel accessing DON computer systems must undergo a National Agency Check to verify their trustworthiness. Also, Commands will include Facility Access Determination (FAD) program requirements in the contract specifications when trustworthiness determinations will be required on the Contractor employees. The following addresses those requirements for Trustworthiness Security!

CONTRACT NO. N00178-08-D-5312	DELIVERY ORDER NO. EFE1	PAGE 11 of 19
----------------------------------	----------------------------	------------------

"Each Contractor employee will have a favorably completed National Agency Check (NAC).

If Contractor personnel currently have a favorably adjudicated NAC the Contractor will notify the Security Manager of the command they will visit utilizing OPNAV 5521/27 Visit Request form. The visit request will be renewed annually or for the duration of the contract if less than one year.

If no previous investigation exists the Contractor personnel will complete the requirement for a Trustworthiness NAC.

In accordance with NAVSUPINST 5239.1A, if the Contractor employee is a Foreign National prior approval of the Network Security Officer (NSO) is required. Access may be granted to Foreign Nationals who have a need to know and at least one of the following applies:

- (a) Foreign National is employed by DOD, or
- (b) Foreign National possesses a current Functional Accreditation approved by the Navy International Program Office (NAVIPO), or
- (c) Foreign National possesses a current Visit Request Form (OPNAV 5521/27 (1-73) as defined in OPNAVINST 5510.1H), which is on file with the requesting activity.

The Trustworthiness NAC is processed through the command Security Manager. The NAC will be processed through the use of the Electronic Personnel Security Questionnaire (EPSQ) SF 85P. The EPSQ software can be downloaded at the Defense Security Service (DSS) website <http://www.dss.mil/epsq/index.htm>. The Contractor should provide the completed EPSQ electronically (electronic mail/diskette) to the Command Security Manager along with the original signed release statements and two applicant fingerprint cards (FD 258). The responsibility for providing the fingerprint cards rests with the Contractor. The Security Manager will review the form for completeness, accuracy and suitability issues. The completed SF 85P along with attachments will be forwarded to (DSS) who will conduct the NAC.

The Department of the Navy Central Adjudication Facility will provide the completed investigation to the requesting command security manager for the trustworthiness determination. The command will provide written notification to the Contractor advising whether or not the Contractor employee will be admitted to command areas or be provided access to unclassified but sensitive business information.

Trustworthiness determinations are the sole prerogative of the commanding officer of the sponsor activity. If the commanding officer determines, upon review of the investigation, that allowing a person to perform certain duties or access to certain areas, would pose an unacceptable risk, that decision is final. No due process procedures are required.

The Contractor employee shall take all lawful steps available to ensure that information provided or generated pursuant to this arrangement is protected from further disclosure unless the agency provides written consent to such disclosure."

## 19.0 OPTIONS

The basis of evaluation, for Option 01 and Option 02 is exclusive of CLIN 200AA NAVFAC SW

CONTRACT NO. N00178-08-D-5312	DELIVERY ORDER NO. EFE1	PAGE 12 of 19
----------------------------------	----------------------------	------------------

Personal Property Inventory and Reconciliation. The Government may exercise the option(s) at time of award or within 120 calendar days following task order award.

**OPTION 1: Barcode Non-Vehicle Assets with NAVFAC SW Sticker**

The Contractor shall provide all necessary labor, supervision, equipment, materials and supplies required to affix NAVFAC SW stickers to plant property, using cross-reference sheet (Government furnished).

**NAVFAC SW Number of Items to be Barcoded**

San Diego – Metro	2,000
-------------------	-------

**OPTION 2: Barcode Vehicle Assets with NAVFAC SW Sticker**

The Contractor shall provide all necessary labor, supervision, equipment, materials and supplies required to affix NAVFAC SW stickers to vehicular inventory, using cross-reference sheet (Government furnished).

**NAVFAC SW Number of Items to be Barcoded**

San Diego – Metro	5,000
-------------------	-------

Monterey	120
----------	-----

Ventura	280
---------	-----

China Lake	390
------------	-----

Fallon	80
--------	----

Seal Beach	660
------------	-----

Fallbrook	250
-----------	-----

Corona	45
--------	----

Lemoore	370
---------	-----

<b>TOTAL:</b>	<b>7,195</b>
---------------	--------------

**END OF SCOPE**

CONTRACT NO. N00178-08-D-5312	DELIVERY ORDER NO. EFE1	PAGE 13 of 19
----------------------------------	----------------------------	------------------

**SECTION D PACKAGING AND MARKING**

CONTRACT NO. N00178-08-D-5312	DELIVERY ORDER NO. EFE1	PAGE 14 of 19
----------------------------------	----------------------------	------------------

## **SECTION E INSPECTION AND ACCEPTANCE**

Final inspection and acceptance of all work performed, reports and other deliverables will be performed at the place of delivery by the designated point of contact/COR. Certification by the Government of satisfactory services provided is contingent upon the Contractor performing in accordance with the terms and conditions of the contract.

CONTRACT NO. N00178-08-D-5312	DELIVERY ORDER NO. EFE1	PAGE 15 of 19
----------------------------------	----------------------------	------------------

## SECTION F DELIVERABLES OR PERFORMANCE

### CLIN - DELIVERIES OR PERFORMANCE

Milestone/Deliverable	Responsibility	Date
Orientation Briefing	Government/Contractor	10 working days after award
Schedule	Government/Contractor	10 working days after award
Site Completion Report	Contractor	05 working days after inventory completed at site
Final Report	Contractor	15 days after contract completion

Services to be performed hereunder will be provided at various locations.

CONTRACT NO. N00178-08-D-5312	DELIVERY ORDER NO. EFE1	PAGE 16 of 19
----------------------------------	----------------------------	------------------

## SECTION G CONTRACT ADMINISTRATION DATA

Task Order Manager  
 Grady D Baxter, AQ3  
 1220 Pacific Highway  
 San Diego, CA 92132  
 grady.baxter@navy.mil  
 619-532-3698

Accounting Data		
SLINID	PR Number	Amount
-----		
2000AA	ACQR785833	56361.94
LLA :		
AA 97 XXXX4930 NE1E 000 77777 0 062473 2F 000000 47308RCWS398		
Standard Number: N6247308RCWS398		
2000AD	ACQR785833	15184.50
LLA :		
AA 97 XXXX4930 NE1E 000 77777 0 062473 2F 000000 47308RCWS398		
Standard Number: N6247308RCWS398		

CONTRACT NO. N00178-08-D-5312	DELIVERY ORDER NO. EFE1	PAGE 17 of 19
----------------------------------	----------------------------	------------------

## SECTION H SPECIAL CONTRACT REQUIREMENTS

### H-XX NOTIFICATION CONCERNING DETERMINATION OF SMALL BUSINESS SIZE STATUS

For the purposes of FAR clauses 52.219-6, NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE, 52.219-3, NOTICE OF TOTAL HUBZONE SET-ASIDE, 52.219-18, NOTIFICATION OF COMPETITION LIMITED TO ELIGIBLE 8(A) CONCERNS, and 52.219-27 NOTICE OF TOTAL SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESS SET-ASIDE, the determination of whether a small business concern is independently owned and operated, not dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business under the size standards in this solicitation, and further, meets the definition of a HUBZone small business concern, a small business concern certified by the SBA for participation in the SBAs 8(a) program, or a service disabled veteran-owned small business concern, as applicable, shall be based on the status of said concern at the time of award of the SeaPort-e MACs and as further determined in accordance with Special Contract Requirement H-19.

#### 52.219-27 NOTICE OF TOTAL SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESS SET-ASIDE (May 2004)

(a) Definition. "Service-disabled veteran-owned small business concern"— (1) Means a small business concern— (i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled veterans; and (ii) The management and daily business operations of which are controlled by one or more service-disabled veterans or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. (2) "Service-disabled veteran" means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-connected, as defined in 38 U.S.C. 101(16).

(b) General. (1) Offers are solicited only from service-disabled veteran-owned small business concerns. Offers received from concerns that are not service-disabled veteran-owned small business concerns shall not be considered. (2) Any award resulting from this solicitation will be made to a service-disabled veteran-owned small business concern.

(c) Agreement. A service-disabled veteran-owned small business concern agrees that in the performance of the contract, in the case of a contract for— (1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent for employees of the concern or employees of other service-disabled veteran-owned small business concerns; (2) Supplies (other than acquisition from a nonmanufacturer of the supplies), at least 50 percent of the cost of manufacturing, excluding the cost of materials, will be performed by the concern or other service-disabled veteran-owned small business concerns; (3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be spent on the concern's employees or the employees of other service-disabled veteran-owned small business concerns; or (4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for personnel will be spent on the concern's employees or the employees of other service-disabled veteran-owned small business concerns.

(d) A joint venture may be considered a service-disabled veteran owned small business concern if— (1) At least one member of the joint venture is a service-disabled veteran-owned small business concern, and makes the following representations: That it is a service-disabled veteran-owned small business concern, and that it is a small business concern under the North American Industry Classification Systems (NAICS) code assigned to the procurement; (2) Each other concern is small under the size standard corresponding to the NAICS code assigned to the procurement; and (3) The joint venture meets the requirements of paragraph 7 of the explanation of Affiliates in 19.101 of the Federal Acquisition Regulation. (4) The joint venture meets the requirements of 13 CFR 125.15(b).

(e) Any service-disabled veteran-owned small business concern (nonmanufacturer) must meet the requirements in 19.102(f) of the Federal Acquisition Regulation to receive a benefit under this program.

CONTRACT NO. N00178-08-D-5312	DELIVERY ORDER NO. EFE1	PAGE 18 of 19
----------------------------------	----------------------------	------------------

## **SECTION I CONTRACT CLAUSES**

### Clauses Incorporated by Reference:

- 52.217-3 Evaluation Exclusive of Options
- 52.217-4 Evaluation of Options Exercised at Time of Contract Award
- 52.217-5 Evaluation of Options
- 52.222-41 Service Contract Act (1965)

CONTRACT NO. N00178-08-D-5312	DELIVERY ORDER NO. EFE1	PAGE 19 of 19
----------------------------------	----------------------------	------------------

## **SECTION J LIST OF ATTACHMENTS**

Property Inventory NavFac Instruction 7320-3C

Property Inventory Fee Itemization Sheet

Wage Determination 2005 2057 (Rev-7) 2008-05-29